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1.  THE PROVISIONS CONTAINED IN THE TEXAS MUTCDSHALL APPLY TO THIS TCP INSTALLATION AND MAINTENANCE.2.  SIGN SPACING IS TO COMPLY WITH TABLE 6C-1 OF THETEXAS MUTCD AS SHOWN ON THIS SHEET.3.  CONTRACTOR SHALL INSPECT THE TCP INSTALLATIONTO ASSURE ADEQUATE VEHICLE AND PEDESTRIAN VISIBILITY.4.  CONTRACTOR SHALL MONITOR THE TCP INSTALLATIONAND NOTIFY THE ENGINEER OF ANY POSSIBLE DEFICIENCIES.5.  TRAFFIC CONTROL DEVICES SHOWN ARE CONSIDEREDMINUIMUM FOR TRAFFIC CONTROL. ADDITIONAL TRAFFICCONTROL DEVICES MAY BE REQUIRED AS DIRECTED BY THECOUNTY OR TXDOT.6.  ONLY PRODUCTS APPROVED BY TXDOT SHALL BE USED.
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